

Project Proposal & Quotation

1. Project Overview

The proposed platform is designed as a direct competitor to international tools like Calendly, purpose-built for the Indian market with native UPI integration and a zero-cost serverless infrastructure. The solution will be responsive, elegant, and secure.

Core Modules & Features

- **Google OAuth 2.0 Integration**
 - Secure authentication for consultants to read busy slots and write new booked sessions
- **Intelligent Scheduling Engine**
 - Automated availability rules with timezone matching
 - Minimum 4-hour notice buffer with customizable session gaps
- **Payment-Locked Bookings**
 - Seamless Razorpay integration supporting UPI, RuPay, Debit & Credit Cards
 - Slots are provisionally reserved for 10 minutes, confirmed only via secure webhooks post-payment
- **Dual Automated Notifications (Resend API — Free Tier Compatible)**
 - For Clients: Instant email confirmation with session details and Google Calendar invite (.ics) attachment
 - For Consultants: Immediate notification with full client details and payment receipt
- **Admin Dashboard**
 - Modern, real-time dashboard to monitor upcoming/past bookings, transaction status, and scheduling settings
 - All data securely stored in PostgreSQL via Supabase

2. Zero-Cost Infrastructure Architecture

The platform is architected around a Zero Fixed Monthly Maintenance model, leveraging high-performance free-tier services. The only recurring cost is the domain registration (billed annually) and per-transaction payment processing fees.

Infrastructure Component	Service Provider	Monthly Hosting Cost
Frontend Web Hosting	Vercel (Next.js Edge)	₹0 (Free Tier)
Database & Authentication	Supabase (PostgreSQL)	₹0 (Free Tier)
Backend API / Business Logic	Supabase Edge Functions	₹0 (Free Tier)
Email Gateway	Resend (Transactional)	₹0 (Up to 3,000 emails/mo)
Custom Domain & DNS Security	Cloudflare	~₹600 – ₹1,100 / Year
Transaction Processing	Razorpay Payment Gateway	2% + GST per transaction

3. Financial Quotation — One-Time Implementation Fee

The budget below is optimized to deliver a full-featured, production-ready platform within the agreed target of ₹20,000. All components are included in the fixed fee with no hidden charges.

Task ID	Component & Deliverables	Cost (INR)
SP-01	UX/UI Design, Branding & Frontend Layout • Fully responsive Next.js web application layout • Elegant landing page with custom profile routing (e.g., /consultant-name)	₹4,000
SP-02	Scheduling Engine & Google Calendar Integration • Timezone intelligence, buffer time constraints, and timezone-agnostic bookings	₹6,500

Task ID	Component & Deliverables	Cost (INR)
	Secure Google Calendar API OAuth 2.0 integration	
SP-03	Razorpay Integration & Secure Webhooks - Instant UPI / RuPay / Card payment popups with 10-minute slot reservation - Secure webhook handler — bookings confirmed only after payment success	₹4,000
SP-04	Backend Setup & Supabase Database Core - Database schema design: Clients, Appointments & Config tables - Supabase Edge Functions for transactional flow & Admin Dashboard	₹3,500
SP-05	Communications & Custom Domain Launch - Resend email notifications (automated booking confirmations + .ics calendar invites) - Cloudflare DNS configuration, performance optimization & SSL launch	₹2,000
TOTAL ONE-TIME IMPLEMENTATION FEE + Domain Registration (Cloudflare, billed annually)		₹20,000 + ₹600–₹1,100/yr

Total: ₹20,000 + ₹600–₹1,100/yr (Domain) • Zero Fixed Monthly Hosting Cost

4. Project Roadmap & Timeline

The full platform will be delivered and launched within 20 calendar days from the confirmed kick-off date. Development follows a structured, milestone-driven approach to ensure transparency and quality at every stage.

Phase	Days	Deliverable	Milestone
Milestone 1	Day 1–5	UX/UI Design & Responsive Frontend Layout (SP-01)	Delivery of interactive UI mockups and frontend screens
Milestone 2	Day 6–12	Google Calendar Sync, Scheduling Rules & Busy Slot Detection (SP-02)	Active calendar synchronization and scheduling logic
Milestone 3	Day 13–17	Razorpay Checkout, DB Integration & Booking Confirmation (SP-03 + SP-04)	End-to-end payment flow and database integration
Milestone 4	Day 18–20	Email Routing, Custom Domain & Production Launch (SP-05)	Operational testing, domain onboarding & live MVP